

Summary Data

2013 Bond Proposal

Manchester-Shortsville Central School District



Revised 2/6/2013

1	Main Building	43-11-01-04-0-007-000	Sub-Total
	ALTERATIONS	General Construction	\$2,141,000
		Sitework	\$251,000
		Incidental	\$538,000
			\$2,930,000

2	Bus Garage	43-11-01-04-0-005-001	Sub-Total
	ALTERATIONS	General Construction	\$0
		Sitework	\$184,000
		Incidental	\$42,000
			\$226,000



PROJECT SUMMARY DATA

Total
\$3,156,000

Main Building

2013 Bond Proposal



Manchester-Shortsville Central School District

43-11-01-04-0-007-000

New Number	Description	TOTAL
ALTERATIONS		
1	Renovate men's and women's toilet rooms across from cafeteria to be accessible (Room T7 and T8)	\$185,679
2	Doors (interior/exterior)- Selective replacement of hollow metal doors, fail safe operation of magnetic hold opens, hardware replacements	\$43,682
3	Asbestos remediation required in association with project work.	\$89,269
4	Interior door hardware - replace existing hardware sets with new intruder type locking devices including ADA lever sets	\$63,321
5	Window blind replacements in HS classrooms	\$107,123
6	Auditorium Safety Updates - Replace outdated stage lighting, house lighting, associated electric panels, repair stairs and provide a permanent control booth location	\$237,175
7	Expand/replace panels, filled to pole capacity and beyond useful life and main panels.	\$216,626
8	Add emergency lighting at exterior doors, provide emergency lighting at selected spaces, provide additional exit lighting at corridors, exit signs at ES office, Room 55	\$59,513
9	Add additional security cameras inside the building to enhance security	\$46,420
10	Add new security cameras on the exterior of the building to enhance security	\$58,917
11	Fire alarm System updates - Update system to meet current regulations for notification, initiation, and egress	\$116,645
12	Building controls system (reference NYSERDA study). Replacement of control panels, front end, wiring, control elements (valves, actuators) sensors, etc.	\$833,175
13	Update ventilation system to meet current code	\$17,854
14	Repair collapsed drain piping at toilet room near HS cafeteria	\$47,610
15	Add new water Softener System to alleviate further degradation of water line systems	\$17,854
		\$0
		\$0
		\$2,140,861

SITework		
16	Replace site lighting poles in the front loop and parking lot that are beyond their useful life with new light poles to meet minimum standards	\$190,440
17	Extend pavement in front loop parking in area with stone, appx 18 spaces	\$31,101
18	Repair sections of pavement where sinking, including catch basin areas and sidewalks on the south roadway	\$29,756
		\$0
		\$251,297

\$2,392,158

Bus Garage

2013 Bond Proposal

Manchester-Shortsville Central School District

43-11-01-04-0-005-001

New Number	Description	TOTAL
SITWORK		
19	Replace 4000 gallon underground unleaded fuel tank. Provide new 2000 aboveground diesel tank. Convert 1000 gallon aboveground tank to unleaded. Provide fuel management system and leak detection. Replace fuel dispensers. Provide fire suppression system at unleaded fuel dispenser.	\$184,489
		\$0
		\$0
		\$184,489

\$184,489