	Combs Unified School District, #44 Amendment #1		301 E. Combs Road San Tan Valley, AZ 85140
	IFB: 18-02-18 PROJECT: Roof Restoration and Weatherization at Jack Harmon Elementary	Page 1 of 4	

March 19, 2018

This Amendment is released to all interested parties.

1. The prebid was held on Friday, March 9th at 11:00 A.M at Jack Harmon Elementary School.
2. The sign in sheet for the prebid is attached.




Sign In Sheet
PreSolicitation.pdf

3. Note that as-built conditions vary from the roof plan of the original construction documents. Additional parapet walls have been constructed where shown within the rectangles on the diagram.
 - A. The added parapet at building 100 is the same height as the high interior parapet and finished with the same materials (painted stucco above and coated roofing below).
 - B. The added parapet at building 200 is the same height as the low exterior parapet and finished with the same materials as the back of the exterior parapet (coated roofing).




Amendment #1
AS-BUILT CONDITIO

4. Remember to sign your offer sheet and acknowledge this amendment.
5. All other terms and conditions remain the same.
6. End of Amendment #1.

	Combs Unified School District, #44 Pre-Bid Conference Sign-In Sheet		301 E. Combs Road San Tan Valley, AZ 85140
	IFB: 18-02-18 PROJECT: Jack Harmon Elementary Roof Restoration and Weatherization	Page 1 of 3	

Non-Mandatory: Jack Harmon Elementary School, March 7, 2018 at 11:00 AM (Mountain Standard Time)


Firm	Representative	Phone	Email
PGPC	KC Brackley	480-204-0146	KC@pgpc.org
L.O.C	Rich Dobson	480.987.576	rdobson@l0combs.org
JBS	Scott Brown	602-271-9852	scott@jbsroofingaz.com
JBS	Kevin Guest	623-271-0559	Kevin@JBScontractingAZ.com
RPA	KIRBY SPITLER	602 317 7209	kirby.spitler@gmail.com
Redtree Co.	Will Barrier	602-576-4388	WBarrier@RedTreeCo.com
DAS Products/Inc	Jacob Schrock	480-518-5421	jschrock@DASproducts.com
Progressive Roofing	Tom Baldwin	602-418-4126	tom.baldwin@progressiveroofing.com
SAGEBRUSH	Jeff Cromer	602-505-7774	Jeff@sagebrushaz.com
Ghoster Painting	Kevin McDermott	602-930-6307	Kevin@ghosterpainting.com

	Combs Unified School District, #44 Pre-Bid Conference Sign-In Sheet		301 E. Combs Road San Tan Valley, AZ 85140
	IFB: 18-02-18 PROJECT: Jack Harmon Elementary Roof Restoration and Weatherization	Page 2 of 3	

Non-Mandatory: Jack Harmon Elementary School, March 7, 2018 at 11:00 AM (Mountain Standard Time)

Firm	Representative	Phone	Email
Sun Valley Builders	Jessica Claton	(602) 460-0420	Jessica@sunvalleybuilders.com
Belfor	Aaron Grace	602-469-6303	aaron.grace@us.belfor.com
American Pabrut Construction	Fernando Caceres	602 721- 4330	Fernando1630@msn.com
Riddle Painting	Eddie Serna	(602) 377-2442	eddie@riddlepainting.com
Paramount Roofing	Matt Elliott	480-415-7472	Matt@AZRoofPro.com

CAMPUS ROOF RESTORATIONS AND WEATHERIZATIONS
JACK W. HARMON ELEMENTARY SCHOOL



Note that as-built conditions vary from the roof plan of the original construction documents. Additional parapet walls have been constructed where shown within the rectangles on the diagram.

- The added parapet at building 100 is the same height as the high interior parapet and finished with the same materials (painted stucco above and coated roofing below).
- The added parapet at building 200 is the same height as the low exterior parapet and finished with the same materials as the back of the exterior parapet (coated roofing).