



Bid Package 1 - Site Work & Concrete

Contractor	Bid Bond	ADD 1-4	Base Bid	ALTERNATES											
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10		
Albrecht	X	X	\$ 2,792,334	\$ 719,271		\$ 5,150	\$ (1,200)	\$ 1,700	\$ (9,000)						
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20		
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30		
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40		
					\$ 16,100	\$ 28,975	\$ 8,700	\$ (37,200)	\$ 21,050	\$ 21,050					
				A41											
Riemer	X	X	\$ 2,733,026	\$ 692,690		\$ 3,920	\$ (1,000)	\$ 1,450	\$ (11,200)						
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20		
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30		
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40		
					\$ 13,700	\$ 27,950	\$ 7,760	\$ (37,355)	\$ 18,650	\$ 18,650					
				A41											
Cibulka	X	X	\$ 2,821,275	\$ 731,400		\$ 4,000	\$ (700)	\$ 1,500	\$ (12,000)						
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20		
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30		
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40		
					\$ 14,500	\$ 28,400	\$ 8,200	\$ (36,000)	\$ 19,200	\$ 19,200					
				A41											
Eagle	X	X	\$ 2,894,322	\$ 723,415		\$ 4,350	\$ (800)	\$ 1,575	\$ (10,400)						
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20		
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30		
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40		
					\$ 15,785	\$ 29,250	\$ 8,640	\$ (38,275)	\$ 20,150	\$ 20,150					
				A41											

Bid Tabulation
April 6th 2015 at 1:00 PM

Riverside-Brookfield Township School District 208
Field Renovations & Improvements - Bid Phase 2 & 3



Nicholas & Associates, Inc.

Bid Package 2 - Masonry

Contractor	Bid Bond	ADD 1 - 4	Base Bid	ALTERNATES									
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
Midwest Masonry	X	X	\$ 577,600	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41					\$ 4,500	\$ 4,500			
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
J&E Duff	X	X	\$ 608,405	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41					\$ 3,950	\$ 3,950			
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
JAC	X	X	\$ 596,590	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41					\$ 5,500	\$ 5,500			
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
Able Masonry	X	X	\$ 642,000	A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41					\$ 12,000	\$ 12,000			
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
A11	A12	A13	A14	A15	A16	A17	A18	A19	A20				
A.Horn	X	X	\$ 764,175	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41					\$ 5,950	\$ 5,950			
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20



Bid Package 3 - Steel

Contractor	Bid Bond	ADD 1-4	Base Bid	ALTERNATES									
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
Corsetti Steel	X	X	\$ 155,500	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41									

Contractor	Bid Bond	ADD 1-4	Base Bid	ALTERNATES									
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
M&I Steel	X	X	\$ 119,967	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41									

Bid Package 4 - General Trades

Contractor	Bid Bond	ADD 1-4	Base Bid	ALTERNATES									
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
Monarch	X	X	\$ 1,424,837	A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
				\$ 41,443		\$ (68,735)	\$ (166,152)	\$ (48,263)					
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41							\$ 38,389		\$32,562.00

Contractor	Bid Bond	ADD 1-4	Base Bid	ALTERNATES									
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
Cosgrove	X	X	\$ 1,484,877	A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
				\$ 54,800		\$ (67,000)	\$ (165,000)	\$ (47,000)					
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41							\$ 49,797		\$37,250.00

Bid Tabulation
April 6th 2015 at 1:00 PM

Riverside-Brookfield Township School District 208
Field Renovations & Improvements - Bid Phase 2 & 3



Nicholas & Associates, Inc.

Contractor	Bid Bond	ADD 1 - 4	Base Bid	ALTERNATES																
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10							
RB Construction	X	X	\$ 1,446,000	\$ 39,000		\$ (71,000)	\$ (173,000)	\$ (50,000)												
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20							
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30							
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40							
				A41																
											\$ 46,000			\$30,000.00						

Bid Package 5 - Roofing

Contractor	Bid Bond	ADD 1 - 4	Base Bid	ALTERNATES																
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10							
Olsson	X	X	\$ 744,000																	
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20							
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30							
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40							
				A41																

Contractor	Bid Bond	ADD 1 - 4	Base Bid	ALTERNATES																
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10							
Elens & Maichin	X	X	\$ 892,530																	
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20							
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30							
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40							
				A41																

Bid Package 6 - Plumbing

Contractor	Bid Bond	ADD 1 - 4	Base Bid	ALTERNATES																
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10							
Abitua	X	X	\$ 326,334																	
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20							
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30							
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40							
				A41																



Contractor	Bid Bond	ADD 1 - 4	Base Bid	ALTERNATES									
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10
Hartwig	X	X	\$ 315,090	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41									
DeFranco	X	X	\$ 345,650	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41									
CW Burns	X	X	\$ 314,900	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41									
Bid Package 7 - HVAC													
Amber Mechanical	X	X	\$ 198,800	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41									
Accomplished	X	X	\$ 199,000	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41									

Bid Tabulation
April 6th 2015 at 1:00 PM

Riverside-Brookfield Township School District 208
Field Renovations & Improvements - Bid Phase 2 & 3



Nicholas & Associates, Inc.

Contractor	Bid Bond	ADD 1 - 4	Base Bid	ALTERNATES											
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10		
Hartwig	X	X	\$ 187,000	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20		
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30		
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40		
				A41											
ProTemp of IL	X	X	\$ 328,600	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20		
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30		
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40		
				A41											
DeKalb	X	X	\$ 185,000	A11	A12	A13	A14	A15	A16	A17	A18	A19	A20		
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30		
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40		
				A41											

Bid Package 8 - Electrical

Contractor	Bid Bond	ADD 1 - 4	Base Bid	ALTERNATES											
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10		
Austin	X	X	\$ 979,800	\$ 39,000											
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20		
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30		
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40		
				A41											
Richmond	X	X	\$ 1,067,000	\$ 31,700											
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20		
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30		
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40		
				A41											
			\$ 11,300												



Contractor	Bid Bond	ADD 1 - 4	Base Bid	ALTERNATES																	
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10								
Lyons	X	X	\$ 1,078,600	\$ 41,500																	
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20								
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30								
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40								
				A41																	
				\$ 11,800																	
American Electric	X	X	\$ 1,070,700	\$ 30,450																	
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20								
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30								
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40								
				A41																	
				\$ 11,480																	

Bid Package 9 - Track Surfacing

Contractor	Bid Bond	ADD 1 - 4	Base Bid	ALTERNATES																	
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10								
Beynon	X	X	N/A																		
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20								
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30								
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40								
				A41																	
				\$ 539,000																	
Track Surfaces Co	X	X	Zero Dollars																		
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20								
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30								
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40								
				A41																	
				\$ 146,000	\$ 194,000	\$ 204,000	\$ 311,000	\$ 334,000													
Mondo/Kiefer	X	X	No Bid																		
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20								
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30								
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40								
				A41																	



Bid Package 10 - Synthetic Turf

Contractor	Bid Bond	ADD 1-4	Base Bid	ALTERNATES										
				A1	A2	A3	A4	A5	A6	A7	A8	A9	A10	
Field Turf	X	X	No Bid								\$ 443,367	\$ 398,857	\$ (29,672)	
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20	
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30	
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40	
				A41										
Kiefer USA	X	X	No Bid										\$ (4,500)	\$594,565.00
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20	
				\$ 346,058	A21	A22	A23	A24	A25	A26	A27	A28	\$ 18,890	\$14,300.00
				A31	A32	A33	A34	A35	A36	A37	A38	A39	A40	
				A41										
Shaw Sports Turf	X	X	\$ 338,486											
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20	
				A21	A22	A23	A24	A25	A26	A27	A28	A29	A30	
				\$ 23,451	A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				A41										
Astro Turf	X	X	Zero Dollars											
				A11	A12	A13	A14	A15	A16	A17	A18	A19	A20	
				\$ 363,742	A21	A22	A23	A24	A25	A26	A27	A28	A29	A30
				\$ 349,577	A31	A32	A33	A34	A35	A36	A37	A38	A39	A40
				\$ 331,628	A41									
				\$ 312,324										

Bid Tabulation
April 6th 2015 at 1:00 PM

Riverside-Brookfield Township School District 208
Field Renovations & Improvements - Bid Phase 2 & 3



		Total Base Bid	Alternate 1	Alternate 12	Alternate 19	Alternate 20	Alternate 24	Alternate 33	Alternate 34	Alternate 37	Alternate 41
Total Base Bid		\$ 7,079,320	\$ 773,133	\$ 363,742	\$ 22,503	\$ 19,912	\$ 311,000	\$ 27,950	\$ 7,760	\$ 23,150	\$ 12,000
Bond Costs	BP1	\$ 25,000									
	BP2	\$ 6,200									
	BP3	\$ 2,884									
	BP4	\$ 15,796									
	BP5	\$ 10,900									
	BP6	\$ 5,300									
	BP7	\$ 2,500									
	BP8	\$ 28,000									
	BP9	\$ 1,790									
	BP10	\$ 3,092									
Total Bond costs		\$ 101,462									

					Total With Alternates	\$ 8,673,032					Alternate 40
					Bid Package Allowance Values	\$ 705,000					
					Bid Package Bond Premium Values	\$ 101,462					
					Total Less Allowance & Bond Values	\$ 7,866,570					

Blank Alternate Cells = No Bid or Not Applicable

Alternate Bid Proposals

The following alternate describe labor or materials which shall be provided in a like manner as those specified and /or indicated on the drawings. The Owner reserves the right to accept any alternate as a change to the base bid. For each alternate, state the amount to be added to or deducted from the base bid should the Owner decide to proceed with the portion of the work identified as alternates.

Please circle "Add" or "Deduct" for each Alternate. For "0", write "No Change"

Alternate No. 1 – To Perform Bid Phase 3 Work in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 2 – To Furnish and Install Alternate Bleacher Systems in lieu of Base Bid Bleacher Systems as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 3 – To Reduce the Home Side Bleacher System Capacity as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 4 – To Eliminate the Visitor Side Bleacher System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 5 – To Reduce the Visitor Side Bleacher System Capacity as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 6 – To Eliminate Concrete Slab on Grade in its Entirety at the Cold Storage Area under the Front Area of the Home Side Bleacher System as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 7 – To Furnish and Install the Field Turf Revolution FTRV-1 Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 8 – To Furnish and Install the Field Turf Prestige XM6-65 Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 9 – To Remove and Re-Install Existing Infill at Existing Synthetic Turf System as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 10 – To Furnish and Install the Mondo MF-3550 FTS3 (14mm Pad/Ecofill) Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 11 – To Furnish and Install the Mondo MF-4560 (2-3/8" pile infill SBR/Sand) Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 12 – To Furnish and Install the AstroTurf Game Day Grass 3D60 Xtreme Series Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 13 – To Furnish and Install the AstroTurf Game Day Grass 3D52 Xtreme Series Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 14 – To Furnish and Install the AstroTurf Game Day Grass Q44 Series Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 15 – To Furnish and Install the AstroTurf Game Day Grass XPe42 Series Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 16 – To Furnish and Install the Shaw PowerBlade SD 36 2.5" Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 17 – To Furnish and Install the Shaw Legion 46 2.25” Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 18 – To Furnish and Install the Shaw Bolt 2.25” Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 19 – To Furnish and Install the End Zone Lettering within the Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 20 – To Furnish and Install the Center Field Logo within the Synthetic Turf System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 21 – To Furnish and Install the Spurtan B (Black) Track Surfacing System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 22 – To Furnish and Install the Spurtan BS Basemat plus Structural Spray (Red) Track Surfacing System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 23 – To Furnish and Install the Spurtan BS Basemat plus Structural Spray (Blue) Track Surfacing System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 24 – To Furnish and Install the Spurtan BV Sandwich (Red) Track Surfacing System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 25 – To Furnish and Install the Spurtan BV Sandwich (Blue) Track Surfacing System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 26 – To Furnish and Install the Mondo 12mm Super X 400m Outdoor Track System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 27 – To Furnish and Install the BSS 100 System (Red), 13mm thickness, Track Surfacing System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 28 – To Furnish and Install the BSS 100 System (Blue); 13mm thickness, Track Surfacing System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 29 – To Furnish and Install the BSS 300 System (Red), 14mm thickness and Embedded Texture, Track Surfacing System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 30 – To Furnish and Install the BSS 300 System (Blue), 14mm thickness and Embedded Texture, Track Surfacing System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 31 – To Furnish and Install the BSS 300 System (Blue), 14mm thickness and Hobart Texture, Track Surfacing System in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 32 – To Furnish and Install the Lettering and Logo Work in its Entirety at the Tennis Court Windscreen System as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 33 – To Furnish and Install Vinyl Coated Chainlink Fencing at All Areas (except for at Track Fence) in lieu of Galvanized Chainlink Fencing at ALL Areas (except for at Track Fence) as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 34 – To Furnish and Install Vinyl Coated Chainlink Fencing at Track Fence ONLY in lieu of Galvanized Chainlink Fencing at Track Fence ONLY as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 35 – To Eliminate Fencing around Track Area in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 36 – To Perform Work at “Northwest” Gateway Area as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 37 – To Perform Work at “East” Gateway Area as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 38 – To Furnish and Install ALL Exterior Signage and Banners in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 39 – To Eliminate ALL Tennis Court Lighting Work in its Entirety as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 40 – To Furnish and Install FRP Doors and Aluminum Frames in lieu of Base Bid Product as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)

Alternate No. 41 – To Furnish and Install Video Fiber and Data Fiber Lines as indicated in the Contract Documents.

Add/Deduct _____ Dollars (\$ _____)